

July 19, 2022

ADDENDUM NO. TWO to the plans and specifications for the MACOMB COUNTY, 2021 PAVING & MASONRY RESTORATION PROJECTS, VARIOUS SITES, BID PACK #2, Mt. Clemens, MI, Architect's Project No. 211909, dated June 17, 2022.

The above plans and specifications are modified, supplemented or augmented as follows, and this ADDENDUM NO. TWO, is hereby made a part of the contract documents.

No Drawings or Specifications are issued with this Addendum

GENERAL ITEMS:

ITEM NO. 1: The Sign in Sheet from the Mandatory Pre-Bid Meeting scheduled on Monday, July 18, 2022 at 10:00am at the Old County Building Main Lobby is attached.

ITEM NO. 2: **Old County Building**
Contractor is to remove and reinstall sealant and backer rod around the entire window assembly including any subframes, trim and panels on all elevations on the building.
1. Contractor may provide a voluntary cost to replace needle glazing of the window glass.

ITEM NO. 3: **Old Central Receiving**
Work is clarified to consist of replacement of cracked/broken masonry and associated tuckpointing as indicated by Keynote 7 and removal of replacement of existing sealant and backer rod or installation of new sealant and backer rod at the base of the wall juncture with concrete walk/paving as indicated by Key Notes 2,5,10 and 12.
1. Refer to Sheet A1.2 (not reissued).
a. Remove detail 1/A1.3 sim from South Elevation.
b. Remove detail 2/C1.3 from the North Elevation.
2. Delete Sheet A1.3 (not reissued)

END OF ADDENDUM NO. 2

Cc: Lynn Arnott-Bryks, Macomb County Facilities & Operations
Larry Lee, Macomb County Purchasing
Denise Mentzer, Macomb County Purchasing
Ben Treppa, Macomb County

