

WAKELY ASSOCIATES, INC.  
ARCHITECTS  
30500 Van Dyke Avenue Suite 209  
Warren, Michigan 48093

ADDENDUM NO. ONE  
THE CHURCH OF JESUS CHRIST  
FELLOWSHIP SPACE ADDITION  
Page 1 of 1 (write up only)

March 24, 2020

ADDENDUM NO. ONE to the plans and specifications for The Church of Jesus Christ, Fellowship Space Addition, Chesterfield, MI, Architect's Project No. 191819, dated March 23, 2020.

The above plans and specifications are modified, supplemented or augmented as follows, and this ADDENDUM NO. ONE, is hereby made a part of the contract documents.

**No Drawings are being issued with this Addendum.**

**GENERAL ITEMS:**

**ITEM NO. 1:** Due to the "Stay at Home" order from the Governor of the State of Michigan regarding the Coronavirus pandemic: The Mandatory Pre-Bid Meeting date is revised to 10:00am, Friday, April 17, 2020. The Bid Due date is revised to Tuesday, April 28, 2020 at 2:00 pm. Bids will be due at the same location and in the same format as originally published.

**END OF ADDENDUM NO. 1**

Cc: Dan Bertolo, The Church of Jesus Christ  
Domenic Guadagnino, Wakely Associates Inc.  
Kim Nye, Wakely Associates Inc.